

A/O 19-B 4 RM. 12-15-54

Estimate to underpin.

|               |                                 |           |
|---------------|---------------------------------|-----------|
| 126           | lin ft base footer 'mils' @ .30 | \$ 37.80  |
| 126           | " " " " Labor @ .60             | 75.60     |
| 126           | " " terminate metal @ 12 1/2    | 1581      |
| 21            | " " step footer 'mils' @ .30    | 630       |
| 21            | " " " " Labor @ .60             | 1260      |
| 600           | Brick for steps 'mils' @ .05    | 30.00     |
| 600           | " " " " Labor @ .06             | 36.00     |
| 700           | concrete Block 'mils' @ .28     | \$ 196.00 |
| 700           | " " " " Labor @ .27             | 189.00    |
| 8             | Wall Ventilators 'mils' @ 1.50  | 12.00     |
| 8             | step Treads " @ 3.50            | 28.00     |
| 45            | Boq Briment 'mils' @ 1.25       | 60.75     |
| Shoring       |                                 | \$ 100.00 |
| Assembling    |                                 | 100.00    |
| Storage Rm.   |                                 | 250.00    |
| rat wire      | U/P - 6.00                      |           |
| "             | S/RM - 2.00                     |           |
|               | <u>8.00</u>                     |           |
| Vacant House. |                                 |           |

Paul Cunniff