

PMCK.

HONO 20 BURTON

1-7-55

Estimate to underpin

126 Sings Hse footer	Mtl @ .30	37.80
126 " " " "	Labor @ .60	75.60
126 " " Termite Metal	@ 12 1/2	15.75
450 Concrete Block	Mtl @ .28	126.00
450 " " "	Labor @ .27	121.50
16 Sings Step footer	Mtl @ 30	4.80
16 " " " "	Labor @ .60	9.60
375 Brck for steps	Mtl @ .05	18.75
375 " " " "	Labor @ .06	22.50
5 Step heads	Mtl @ 3.50	17.50
8 Wall Ventilators	@ 1.50	12.00
30 Bags Cement	@ 1.25	\$ 40.50
Hauling		\$ 100.00
Shoring		
		<u>100.00</u>
		702.40

4/p Requested By Tenant.

Paul Burns