

10  
H03  
12/2

to R. McKinney

12-2-54

Estimate to underpin H0 56 Bunker.

137	Sin ft Hrefote	Mtl @ .30	41.10
137	" " " "	Labor @ .60	82.70
14	" " step	" Mtl @ .30	4.20
14	" " " "	Labor @ .60	8.40
225	8x8x12 concrete Blocks	@ 28	53.80
225	" " " "	Labor @ 27	60.75
137	Sin ft termite 'Metals'	@ 12 1/2	17.12
8	Wall Ventilator	@ 1.50	12.00
5	Step studs	@ 3.50	17.50
300	Buck 'mills'	@ .05	15.00
300	" 'Lobor'	@ .06	18.00
15	Boys Payment	@ 1.25	20.25
	Hauling	Labor	100.00
	Shoring	Labor	100.00
		Total	550.32

This tomorrow would like to know  
What Rent increase will be.

Rent increase \$4.00/mo  
Pace being

Pace  
56