

3- 28 55

Estimate to U/p. Ho 61 B.

127	lin ft Hoe footer	@ .30 mths.	\$ 41.10
137	" " " "	" .60 labor.	82.20
137	" " kermit's metal	" .12 mths.	16.44
13	" " step foot	" .30 mths	3.90
13	" " " "	" .60 labor.	7.80
225	Blocks	" .28 mths.	33.00
225	"	" .27 labor	50.75
300	Brick for steps	" .05 mths	15.00
300	" " "	" .06 labor	18.00
Wall Ventilator	8	" \$1.50 mths	12.00
15	Bags Bryment	" \$1.35 mths.	20.25
	Shoing		125.00
	Handing		125.00
	Bath Room		<u>800.00</u>
	total		1375.44
	Paul Cunningham		\$ 5.75